

ANGEBOTSSUMMEN in € Zusammenstellung		Chemnitzer Verkehrsbau (Nr.3) Rang: 1	EBG Bau GmbH (Nr.4) Rang: 2	Schuck Bau GmbH (Nr.8) Rang: 3	STRABAG AG (Nr.9) Rang: 5	Tiefbau Schröder GmbH (Nr.10) Rang: 4
01 Allgemeine Bauleistungen						
Summe: 01.01		37.805,11	60.661,85	26.297,74	52.006,07	** 17.480,00
Baustelleneinrichtung und baubegleitende Leistungen		216,3%	347,0%	150,4%	297,5%	100,0%
Abweichung in €		+20.325,11	+43.181,81	+8.817,71	+34.526,01	
Summe: 01.02		** 11.637,90	19.350,36	11.758,91	12.280,01	16.366,10
Verkehrssicherung		100,0%	166,3%	101,0%	105,5%	140,6%
Abweichung in €			+7.712,46	+121,01	+642,11	+4.728,20
Summe: 01.03		2.185,11	2.056,92	** 1.861,91	2.401,14	5.605,00
Vermessung		117,4%	110,5%	100,0%	129,0%	301,0%
Abweichung in €		+323,13	+194,94		+539,11	+3.743,02
Summe: 01.04		13.523,48	7.330,55	** 3.453,31	24.085,70	8.250,00
Beweissicherung		391,6%	212,3%	100,0%	697,5%	238,9%
Abweichung in €		+10.070,17	+3.877,24		+20.632,39	+4.796,69
Summe: 01.05		2.243,63	1.780,48	1.523,62	** 1.183,00	2.907,00
Kontrollprüfungen		189,7%	150,5%	128,8%	100,0%	245,7%
Abweichung in €		+1.060,63	+597,48	+340,62		+1.724,00
Summe: 01.06		96,38	84,75	58,43	137,54	** 50,00
SIGE		192,8%	169,5%	116,9%	275,1%	100,0%
Abweichung in €		+46,38	+34,75	+8,43	+87,54	
Summe: 01.07		** 7.341,01	8.133,00	10.146,01	13.008,01	12.465,00
Errichtung Zwischenlagerplatz		100,0%	110,8%	138,2%	177,2%	169,8%
Abweichung in €			+792,00	+2.805,01	+5.667,01	+5.124,00
Summe: 01		74.832,62	99.397,95	** 55.099,99	105.101,46	63.123,10
Allgemeine Bauleistungen		135,8%	180,4%	100,0%	190,7%	114,6%
Abweichung in €		+19.732,63	+44.297,96		+50.001,47	+8.023,11

ANGEBOTSSUMMEN in € Zusammenstellung	Chemnitzer Verkehrsbau (Nr.3) Rang: 1	EBG Bau GmbH (Nr.4) Rang: 2	Schuck Bau GmbH (Nr.8) Rang: 3	STRABAG AG (Nr.9) Rang: 5	Tiefbau Schröder GmbH (Nr.10) Rang: 4
02. Straßenbau					
Summe: 02.01	21.615,02	** 19.974,31	32.506,29	42.266,82	37.977,00
Baugruben, Leitungsgräben	108,2%	100,0%	162,7%	211,6%	190,1%
Abweichung in €	+1.640,71		+12.531,98	+22.292,51	+18.002,69
Summe: 02.02	33.850,59	31.522,83	** 26.624,73	41.349,19	39.917,85
Entwässerung für Straßen	127,1%	118,4%	100,0%	155,3%	149,9%
Abweichung in €	+7.225,86	+4.898,10		+14.724,46	+13.293,12
Summe: 02.03	25.994,64	** 13.828,61	57.413,99	22.147,49	48.491,10
Erdbau	188,0%	100,0%	415,2%	160,2%	350,7%
Abweichung in €	+12.166,03		+43.585,38	+8.318,88	+34.662,49
Summe: 02.04	9.783,72	** 4.644,41	17.793,33	8.372,87	16.196,30
Schichten ohne Bindemittel	210,7%	100,0%	383,1%	180,3%	348,7%
Abweichung in €	+5.139,28		+13.148,87	+3.728,47	+11.551,84
Summe: 02.05	** 45.648,06	48.877,74	51.612,89	62.306,65	73.047,60
Asphaltbauweisen	100,0%	107,1%	113,1%	136,5%	160,0%
Abweichung in €		+3.229,68	+5.964,83	+16.668,59	+27.399,54
Summe: 02.06	** 13.262,78	16.095,41	16.935,76	21.220,13	13.549,10
Fahrbahnbefestigung im Bereich Durchlass	100,0%	121,4%	127,7%	160,0%	102,2%
Abweichung in €		+2.832,63	+3.672,98	+7.957,35	+286,32
Summe: 02.07	1.089,54	** 763,01	2.057,09	1.380,96	2.537,40
Betonbauweisen	142,8%	100,0%	269,6%	181,0%	332,6%
Abweichung in €	+326,53		+1.294,08	+617,95	+1.774,39
Summe: 02.08	** 56.375,4	79.205,55	71.940,68	85.127,93	67.374,30
Pflaster, Plattenbelag, Einfassungen	100,0%	140,5%	127,6%	151,0%	119,5%
Abweichung in €		+22.830,15	+15.565,23	+28.752,50	+10.998,87
Summe: 02.09	1.626,60	738,23	** 723,01	928,62	1.445,00

ANGEBOTSSUMMEN in € Zusammenstellung	Chemnitzer Verkehrsbau (Nr.3) Rang: 1	EBG Bau GmbH (Nr.4) Rang: 2	Schuck Bau GmbH (Nr.8) Rang: 3	STRABAG AG (Nr.9) Rang: 5	Tiefbau Schröder GmbH (Nr.10) Rang: 4
Ausstattung	225,0%	102,1%	100,0%	128,4%	199,9%
Abweichung in €	+903,60	+15,23		+205,62	+722,00
Summe: 02	** 209.246,38	215.650,19	277.607,74	285.100,66	300.535,65
Straßenbau	100,0%	103,1%	132,7%	136,3%	143,6%
Abweichung in €		+6.403,81	+68.361,36	+75.854,28	+91.289,27
03. Durchlassbauwerk					
Summe: 03.01	410,85	** 350,18	436,02	872,86	530,00
Baubegleitende Leistungen	117,3%	100,0%	124,5%	249,3%	151,4%
Abweichung in €	+60,67		+85,84	+522,68	+179,82
Summe: 03.02	25.768,92	14.672,50	** 9.335,8	15.148,92	12.570,00
Technische Bearbeitung	276,0%	157,2%	100,0%	162,3%	134,6%
Abweichung in €	+16.433,07	+5.336,02		+5.813,08	+3.234,15
Summe: 03.03	738,18	609,65	** 475,85	1.323,00	1.752,00
Prüfungen	155,1%	128,1%	100,0%	278,0%	368,2%
Abweichung in €	+262,33	+133,80		+847,15	+1.276,15
Summe: 03.04	3.729,80	3.410,10	** 3.213,10	3.378,42	3.311,50
Abbruch	116,1%	106,1%	100,0%	105,1%	103,1%
Abweichung in €	+516,64	+196,94		+165,27	+98,34
Summe: 03.05	** 10.538,3	11.198,76	18.829,88	13.721,52	11.741,30
Tiefbau	100,0%	106,3%	178,7%	130,2%	111,4%
Abweichung in €		+660,42	+8.291,54	+3.183,12	+1.202,96
Summe: 03.06	37.151,75	46.264,81	34.425,57	32.024,68	** 16.970,00
Kanalbau Durchlass	218,9%	272,6%	202,9%	188,7%	100,0%
Abweichung in €	+20.181,72	+29.294,87	+17.455,57	+15.054,62	
Summe: 03.07	** 1.979,47	4.238,42	4.976,98	9.657,73	2.639,50

ANGEBOTSSUMMEN in € Zusammenstellung	Chemnitzer Verkehrsbau (Nr.3) Rang: 1	EBG Bau GmbH (Nr.4) Rang: 2	Schuck Bau GmbH (Nr.8) Rang: 3	STRABAG AG (Nr.9) Rang: 5	Tiefbau Schröder GmbH (Nr.10) Rang: 4
Wasserhaltung	100,0%	214,1%	251,4%	487,9%	133,3%
Abweichung in €		+2.258,95	+2.997,51	+7.678,26	+660,03
Summe: 03.08	** 3.039,11	3.418,61	4.841,20	5.087,58	5.680,00
Geländer	100,0%	112,5%	159,3%	167,4%	186,9%
Abweichung in €		+379,50	+1.802,09	+2.048,47	+2.640,89
Summe: 03	83.356,4€	84.163,0€	76.534,51	81.214,7€	** 55.194,30
Durchlassbauwerk	151,0%	152,5%	138,7%	147,1%	100,0%
Abweichung in €	+28.162,1€	+28.968,7€	+21.340,2€	+26.020,4€	
Summen netto in €	** 367.435,46	399.211,17	409.242,24	471.416,87	418.853,05
Zu-/Abschlag			-0,98 % -4,010,		
Summen netto nach Zu-/Abschlag	** 367.435,46	399.211,17	405.231,67	471.416,87	418.853,05
Abweichung der Bieter	100,0%	108,7%	110,3%	128,3%	114,0%
Abweichung der Bieter in €		+31.775,71	+37.796,21	+103.981,41	+51.417,59
Mwst. 19,00 %	69.812,74	75.850,12	76.994,02	89.569,21	79.582,08
Summen brutto inkl. Mwst.	437.248,20	475.061,29	482.225,69	560.986,08	498.435,13
Abweichung der Bieter	100,0%	108,7%	110,3%	128,3%	114,0%
Abweichung der Bieter in €		+37.813,09	+44.977,49	+123.737,88	+61.186,93